City of Blue Ridge Task Release No. 33 Under

Task Release

Master Engineering Services Agreement
Between the City of Blue Ridge and
Carfer & Sloane. Inc,

THIS ___ day of 2021, the undersigned Owner offers and the undersigned
Engineer agrees to provide and perform services as identified herein (the “Work™) on a project
identified herein (the “Project”) under the terms and conditions set forth herein and in a certain
extension of Master Agreement for engineering services, No. 001, dated January 8, 2019,
between the Owner and the Engineer (the “Master Agreement”) which is incorporated herein by
reference and made a part hereof as if fully restated herein.

1,

The Project:

1.1

This Task Release is for a Project described as:
Railroad Culvert Replacement

A. More specifically, the project includes the replacement/upgrade of the existing
concrete culvert under the railroad tracks between Ada Street and East Main
Street north of the City parking lot.

The Work:

2.1

2.2

2.3.

Engineer shall provide the following Work on the Project as defined herein and as
follows:

A. Run hydraulic calculations to properly size the culvert for current storm
drainage conditions, prepare plan sheet and supporting documentation for
approval by railroad, request proposals from contractors to provide the labor
and materials required for the culvert replacement, and presentation to
Council with recommendation.

B. US Armmy Corps of Engineers permitting to be performed by others. This
work is not included in our proposal.

Proposal Phase:

A, Assist the City with acquiring multiple proposals from contractors for the
replacement of the culvert, evaluation of those proposals, and preparing a
recommendation of award letter to Council.

Construction Phase:

A. Schedule, attend and lead a preconstruction conference between City of Blue
Ridge representatives, the railroad, and the selected contractor.
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B. Provide periodic construction review and assess construction quality and
progress. Periodic construction review is estimated to be one review per week.

C. Review contractor's pay estimates and make recommendations for payment,

D. Conduct a pre-final inspection of the contractor’s work with owner’s and
railroad’s representatives to determine if work is substantially complete and
prepare a punch-list of items to be corrected, if necessary.

E. Provide final construction review and close-out,
3. The Engineer’s Representations:

3.1 The Engineer represents and warrants that it is fully and professionally qualified to
act as the engineer for the Owner on the Project and is licensed to practice
engineering by all entities or bodies having jurisdiction over the Project and the
Work., The Engineer represents and warrants that it shall maintain any and all
licenses, permits or other authorizations necessary to act as the engineer for the
Work,

3.2 The Engineer represents and warrants that it has become familiar with the Project
site and the local conditions under which the Work, and any work of the Owner or
the Owner’s other contractors based upon the Work, is to be performed.

3.3 The Engineer represents and warrants that it has obtained, reviewed, and carefully
examined the Owner-Supplied Information for the Project.

3.4 The Engineer represents and warrants that it shall prepare all documents and things
required by this Task Release in such a manner that all such documents and things
shall be complete, accurate, coordinated and adequate for purposes intended, and
shall be in conformity and comply with all applicable law, codes and regulations.
The Engineer represents and warrants that, in performing the Work under this Task
Release, it shall comply with all terms and conditions of the Master Agreement.

4. Contract Time:
4.1  Upon execution of this Contract and commitment by Owner of funds to complete
the Project, Engineer will commence performance of its services hereunder, and

will complete same within a time period mutually established between Owner and
Engineer to meet Project schedules.
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5. Contract Price:

Task Description Fee Basis
A Engineering Design, Construction Review $5,500.00
B USACE Permitting (By Others) $0
[ TOTAL FEE 1 $ 5,500.00 |

Lump Sum fee amounts listed above shall not-exceed the amounts listed without
prior writfen authorization.

Hourly rates for Additional Services are listed provided in the Master Agreement.

5.1 The Owner agrees to pay the Engincer for the Work described above the lump
sum Contract Price of Five thousand, five hundred and 00/100 dollars

{35,500.00) for the agreed upon scope described herein.

52  Recimbursable Expenses: None expected for this project.

5.3 Additional Services: Additional services will be defined as Consulting and
Design Engineering on any product or process not described in the scope herein
or within the attached report. Additional services may include, but not be limited
to, services provided for geotechnical reports, casement and/or property surveys,
wetland delineation, permitting and mitigation, and assistance with resolving
warranty issues after project acceptance. Additional services will be authorized by
the Owner prior to performance and will be billed at the hourly rates shown on the
attached schedule and shall be inclusive of overhead and fixed fee or by invoice
from Carter & Sloope’s sub-consultant.

6. The Primary Contacts:

6.1 The Engineer designates the following individual as its primary contact for day-
to-day communications with the Owner under this Task Release:

Matt Smith 770-479-8782
Name Phone

6.2  The Owner designates the following individual as its primary contact for day-to-
day communications with the Engineer under this Task Release:

Name Phone

City of Blue Ridge — Task Release 33.01




WITNESS the signatures of the Owner’s and the Engineer’s authorized representatives placed on

duplicate copies of this Task Release on the day and year first above written.

Carter & Sloope, Inc. (“Engineer”)

City of Blue Ridge (“Owner”)

2

Signature o

Honorable Donna Whitener, Mayor

By: Matt Smith, PE.
Printed name
Title: Vice President
Date: 6/15/21

Date: , 2021
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